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SECTION 01 1000 

SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Owner-furnished, Contractor-installed (OFCI) products. 

4. Owner-furnished, Owner-installed (OFOI) products. 

5. Contractor’s use of site and premises. 

6. Coordination with occupants. 

7. Work restrictions. 

8. Specification and Drawing conventions. 

9. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 01 5000 "Temporary Facilities and Controls" for limitations and procedures governing 
temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: 24184 - Fannin County Recreation Center – Phase I. 

1. Project Location: 580 Winding Drive Blue Ridge, Georgia 30513. 

B. Owner: Fannin County Recreation Department; 580 Winding Drive Blue Ridge, Georgia 30513 

1. Owner's Representative: Eddie O’Neal, 580 Winding Drive Blue Ridge, Georgia 30513 
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C. Architect: Jared Bier, 404-474-9938. 

D. Web-Based Project Software: Project software will be used for purposes of managing communication and 
documents during the construction stage. 

1. See Section 01 3100 "Project Management and Coordination." for requirements for using web-based 
Project software. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. The project is a new, stand alone, single-story 2,475 sf classroom building to service an existing 
recreation center. The building is a pre-engineered metal building including 4 classrooms, an office, 
and storage space. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.5 OWNER-FURNISHED/OWNER-INSTALLED (OFOI) PRODUCTS 

A. The Owner will furnish and install products indicated. 

B. Owner-Furnished/Owner-Installed (OFOI) Products:  As indicated in drawings on FFE plan (4/A201-I). 

1.6 OWNER-FURNISHED, CONTRACTOR-INSTALLED (OFCI) PRODUCTS 

A. Owner shall furnish products indicated. The Work includes unloading, handling, storing, installing and 
protecting Owner-furnished products and making building services connections. 

B. Owner-Furnished, Contractor-Installed Products: As indicated in drawings on FFE plan (4/A201-I). 

1.7 CONTRACTOR'S USE OF SITE AND PREMISES 

A. General: Contractor shall have use of Project site for construction operations as indicated on Drawings and by 
the Contract limits and as indicated by requirements of this Section. 

B. Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances: Keep driveways, parking garage, loading areas and entrances 
serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all 
times. Do not use these areas for parking or for storage of materials unless indicated otherwise. 

a. Schedule deliveries to minimize use of driveways and entrances by construction operations. 
b. Schedule deliveries to minimize space and time requirements for storage of materials and 

equipment on-site. 
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C. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a 
weathertight condition throughout construction period. Repair damage caused by construction operations. 

D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and hardscaping affected 
by construction operations throughout construction period. Repair damage caused by construction operations. 

1.8 COORDINATION WITH OCCUPANTS 

A. Partial Owner Occupancy: Owner will occupy the premises during entire construction period, with the 
exception of areas under construction. Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's operations. Maintain 
existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not 
close or obstruct walkways, corridors, or other occupied or used facilities without written permission 
from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations. 

B. Owner Limited Occupancy of Completed Areas of Construction: Owner reserves the right to occupy and to 
place and install equipment in completed portions of the Work, prior to Substantial Completion of the Work, 
provided such occupancy does not interfere with completion of the Work. Such placement of equipment and 
limited occupancy shall not constitute acceptance of the total Work. 

1. Obtain a Certificate of Occupancy from authorities having jurisdiction before limited Owner occupancy. 

2. Before limited Owner occupancy, mechanical and electrical systems shall be fully operational, and 
required tests and inspections shall be successfully completed. On occupancy, Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of Work. 

3. On occupancy, Owner will assume responsibility for maintenance and custodial service for occupied 
portions of Work. 

1.9 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of authorities having 
jurisdiction. 

B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless 
permitted under the following conditions and then only after providing temporary utility services according to 
requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 

C. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration, odors, 
or other disruption to Owner occupancy with Owner. 
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1. Notify Owner not less than two days in advance of proposed disruptive operations. 

2. Obtain Owner's written permission before proceeding with disruptive operations. 

1.10 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and the intended 
meaning of certain terms, words, and phrases when used in particular situations. These conventions are as 
follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall," 
"shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within 
a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections 
in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are described in detail 
in the Specifications. One or more of the following are used on Drawings to identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in the individual 
Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations are scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing Specification 
Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 1000 


