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PART 1 - GENERAL
1.1 SUMMARY
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SECTION 01 2500
SUBSTITUTION PROCEDURES

A. Section includes administrative and procedural requirements for substitutions.

B. Related Requirements:

1. Section 01 6000 "Product Requirements" for requirements for submitting comparable product
submittals for products by listed manufacturers.

1.2 DEFINITIONS

A. Substitutions: Changes in products, materials, equipment, and methods of construction from those required
by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed Project
conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty

terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required in order
to meet other Project requirements but may offer advantage to Contractor or Owner.

1.3 ACTION SUBMITTALS

A. Substitution Requests: Submit documentation identifying product or fabrication or installation method to be
replaced. Include Specification Section number and title and Drawing numbers and titles.

1. Documentation: Show compliance with requirements for substitutions and the following, as applicable:

a.

b.

Statement indicating why specified product or fabrication, or installation method cannot be
provided, if applicable.

Coordination of information, including a list of changes or revisions needed to other parts of the
Work and to construction performed by Owner and separate contractors that will be necessary
to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitutions with those of the Work
specified. Include annotated copy of applicable Specification Section. Significant qualities may
include attributes, such as performance, weight, size, durability, visual effect, sustainable design
characteristics, warranties, and specific features and requirements indicated. Indicate deviations,
if any, from the Work specified.

Product Data, including drawings and descriptions of products and fabrication and installation
procedures.

Samples, where requested.

Certificates and qualification data, where applicable or requested.
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Material test reports from a qualified testing agency, indicating and interpreting test results for
compliance with requirements indicated.

Cost information, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in the Contract
Documents, except as indicated in substitution request, is compatible with related materials and
is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of failure of proposed substitution to produce indicated results.

2. Architect's Action: If necessary, Architect will request additional information or documentation for
evaluation within seven days of receipt of a request for substitution. Architect will notify Contractor of
acceptance or rejection of proposed substitution within 14 days of receipt of request, or seven days of
receipt of additional information or documentation, whichever is later.

a.

Forms of Acceptance: Change Order, Construction Change Directive, or Architect's Supplemental
Instructions for minor changes in the Work.

QUALITY ASSURANCE

Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related

products and materials. Engage a qualified testing agency to perform compatibility tests recommended by
manufacturers.

PROCEDURES

Coordination: Revise or adjust affected work as necessary to integrate work of the approved substitutions.

SUBSTITUTIONS

Substitutions for Cause: Submit requests for substitution immediately on discovery of need for change, but not

later than 15 days prior to time required for preparation and review of related submittals.

1. Conditions: Architect will consider Contractor's request for substitution when the following conditions
are satisfied. If the following conditions are not satisfied, Architect will return requests without action,
except to record noncompliance with these requirements:

a.

Poo0oC

Requested substitution is consistent with the Contract Documents and will produce indicated
results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.

Requested substitution is compatible with other portions of the Work.

Requested substitution provides specified warranty.

B. Substitutions for Convenience: Architect will consider requests for substitution if received within 15 days after
the Notice of Award. Requests received after that time will not be considered.
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1. Conditions: Architect will consider Contractor's request for substitution when the following conditions
are satisfied. If the following conditions are not satisfied, Architect will return requests without action,
except to record noncompliance with these requirements:

a.

R
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Requested substitution offers Owner a substantial advantage in cost, time, energy conservation,
or other considerations, after deducting additional responsibilities Owner must assume. Owner's
additional responsibilities may include compensation to Architect for redesign and evaluation
services, increased cost of other construction by Owner, and similar considerations.

Requested substitution does not require extensive revisions to the Contract Documents.
Requested substitution is consistent with the Contract Documents and will produce indicated
results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.

Requested substitution is compatible with other portions of the Work.

Requested substitution provides specified warranty.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 2500



